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Question 139: Section L, Sample Task, paragraph 4.3 and subparagraphs state the work for the
sample task will follow the CERCLA process. Subparagraph 4.3.2 requires an EE/CA, Risk
Assessment, FS, RAP and Public Outreach Plan. It appears that the list of required documents is
a mix of deliverables that would be required under Removal authority and Remedial authority.
The EE/CA will include a risk evaluation and analysis of alternatives which would satisfy the
requirement for a Risk Assessment and FS under Removal authority.

a. Are the Risk Assessment and FS meant to be that level of effort required as part of
the EE/CA or complete stand alone deliverables as required by the CERCLA
Remedial Action process?

b. If the work is truly following the CERCLA Remedial process multiple documents and
steps are omitted. For example, the Risk Assessment is typically conducted as part
of the Remedial Investigation (RI) which is required to perform the Feasibility Study.
Is the offeror to assume another contractor is performing the Rl and our Risk
Assessment is a Baseline Risk Assessment inclusive of human health and ecological
risk that will be included as part of the Rl Report?

c. Is the data currently provided in the sample problem all the data that is or will be
available to support a Baseline Risk Assessment?

d. Offeror is required to support DOE in regulatory interactions, ROD development, and
public outreach activities. This scope statement is not sufficient to develop a skill mix
and level of effort required for provide the required support. Please provide more
definitive requirements inclusive of specific tasks and durations. For instance, please
specify how much public outreach support will be required for how many public
meetings, how many presentations etc. What kind of regulatory support will be
expected, how many presentations etc.? Or an alternative, please provide how many
FTEs in each area you require.

Answer: Section L.31(2) Criterion 2 — Technical and Management Approach (Sample Task),
Attachment L-3, Section 4.3.2. The solicitation will be revised to delete the reports listed under
the first bullet “Regulatory Report Writing” and the first bullet will be revised to read “Regulatory
Report Writing under CERCLA”. Attachment L-3 Sample Task, Section 6.0 Deliverables List.
Item 10, will be deleted. The offeror must determine and propose the proper documentation
associated with the CERCLA process. Offerors should not assume that another contractor is
performing the RI. Offerors should assume that no additional site characterization is necessary to
perform the Risk Assessment. The offerors may propose additional sampling and/or modeling
based on the technical approach. Regarding the question pertaining to public outreach activities,
the offeror should provide the minimum required public participation under CERCLA. Additional
public outreach should be consistent with the offeror’s proposed technical approach.

Question 140: Attachment L-3, Section 4.3.2- Please clarify the requirements/expectations for
the Remedial Action Plan. Depending on whether a site managed under UMPTRA or CERLCA, a
“Remedial Action Plan” could be either a Proposed Plan fact sheet, or an alternative to a RCRA
permit for managing soil environmental restoration waste, or an NRC-approved document
detailing site conditions and remedial design. Please also clarify whether the Remedial Action
Plan is for the non-time-critical removal action (recommended alternative from the EE/CA-
presumably the soil removal action), or the final remedial action (preferred alternative from the
FS- presumably for groundwater), or both.

Answer: Section L.31(2) Criterion 2 — Technical and Management Approach (Sample Task),
Attachment L-3, Section 4.3.4, the offeror should use the CERCLA process. See answer to
question 139.
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Question 141: Attachment L-3, Section 4.3.2- Please clarify the media to be addressed by the
EE/CA and the FS. Is the EE/CA for soil and the FS for groundwater?

Answer: See answer to question 139.

Question 142: Attachment L-3, Section 4.3.2- Since Site A has been added to the NPL and is
being addressed under CERCLA, would an Action Memorandum be appropriate for the
preferred/selected alternative from the EE/CA? If so, would DOE prepare the Action Memo, or is
that part of the contractor’s scope?

Answer: See answer to question 139.

Question 143: Attachment L-3, Section 4.3.2- Should the contractor assume that existing
physical and chemical data are of adequate quantity and quality to develop the risk assessment?

Answer: See answers to questions 128 and 139.

Question 144: Attachment L-3, Section 4.3.2- Should the contractor assume that the existing
site characterization data are adequate to support the development and evaluation of remedial
alternatives?

Answer: Section L.31(2) Criterion 2 — Technical and Management Approach (Sample Task),
Attachment L-3, Section 4.3.2. The need for additional characterization, sampling or modeling
may depend on the offerors technical approach.

Question 145: Attachment L-3, Section 4.3.2- Should the contractor assume that existing data
are adequate to support post-ROD remedial design?

Answer: Section L.31(2) Criterion 2 — Technical and Management Approach (Sample Task),
Attachment L-3, Section 4.3.2. The need for additional characterization, sampling or modeling
may depend on the offerors technical approach.



